DOT_RGGBO1
PS&E JOB NO: 01Y006 REVI SION NO : 1
CONTRACT NO: 006132 REGION NO : 5
VERSI ON NO : 1 WORK ORDER# : XL1237
HWY : SR 090
TITLE : SR 90

GOLD CREEK TO EASTON HI LL-

GLARE SCREEN

01Y006
PROJECT 1M 0902(194)

COUNTY(S) : KI TTI TAS

* * * Bl D CHECK REPORT

------- LOW BI DDER

GUYLI NE CONSTRUCTI ON,
205 LI LA LANE

* Kk *

I NC.

BURLI NGTON WA 982333320

CONTRACTOR NUMBER :

100195

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 04/ 30/2001
TI ME: 07:50

BI DS OPENED ON : May 23 2001

------- 2ND BIDDER -------

PETERSEN BROTHERS, | NC.
2008 EAST VALLEY HI GHWAY

SUMNER WA 983909568
CONTRACTOR NUMBER : 651100

AWARDED ON : May 29 2001
------- 3RD BIDDER -------

CORAL CONSTRUCTI ON COVPANY
10780 SW CLUTTER RD

SHERWOOD OR 97140- 9563

W LSONVI LLE OR 970700347
CONTRACTOR NUMBER : 188245

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 60.71% 38.19% -75.00%
28, 000. 00 45, 000. 00 17, 000 38, 694. 40 10, 694 7, 000. 00 -21, 000
TRAFFI C
2 REPAIR | MPACT ATTENUATOR
EST. 0. 00% 0.00% 0.00%
2, 500. 00 2, 500. 00 2, 500. 00 2, 500. 00
3 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 6, 000. 0000 3, 000. 0000 -50. 00% 5, 300. 0000 -11.67% 4, 000. 0000 -33.33%
12, 000. 00 6, 000. 00 -6, 000 10, 600. 00 -1, 400 8, 000. 00 - 4,000
4  OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
960. 0000 HR 30. 0000 36. 0000 20. 00% 37.0000 23.33% 43. 0000 43.33%
28, 800. 00 34, 560. 00 5,760 35, 520. 00 6,720 41, 280. 00 12, 480
5 PERMANENT S| GNI NG
L.S. 99. 00% -62.40% 56. 00 %
5, 000. 00 9, 950. 00 4,950 1, 880. 00 -3,120 7, 800. 00 2,800
6 SEQUENTI AL ARROW SI GN
240. 0000 HR 4. 0000 6. 0000 50. 00% 4. 8000 20.00% 4. 6000 15. 00 %
960. 00 1, 440. 00 480 1, 152. 00 192 1, 104. 00 144
7 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 4, 000. 0000 1, 850. 0000 -53.75% 1, 200. 0000 -70.00% 3, 000. 0000 -25.00%
8, 000. 00 3, 700. 00 -4, 300 2, 400. 00 -5, 600 6, 000. 00 -2,000
8 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
480. 0000 HR 5. 0000 5. 0000 0.00% 4. 2000 -16.00% 3. 5000 -30.00%
2, 400. 00 2, 400. 00 0 2,016. 00 -384 1, 680. 00 -720
9 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -75.00% 10. 00 % 27.50%
2, 000. 00 500. 00 -1, 500 2, 200. 00 200 2, 550. 00 550
10 TRAFFI C CONTROL LABOR
260. 0000 HR 33. 0000 33. 0000 0.00% 33. 0000 0.00% 33. 0000 0.00%
8, 580. 00 8, 580. 00 0 8, 580. 00 0 8, 580. 00 0
11 TRAFFI C CONTROL VEHI CLE
24. 0000 DAY 70. 0000 50. 0000 -28.57% 40. 0000 -42.86% 35. 0000 -50.00%
1, 680. 00 1, 200. 00 -480 960. 00 -720 840. 00 -840



DOT_RGGBO1

PS&E JOB NO: 01Y006
CONTRACT NO: 006132

REVISION NO : 1
REGGON NO :5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 04/ 30/2001
TI ME: 07:50

BI DS OPENED ON : May 23 2001

AWARDED ON : May 29 2001

VERSI ON NO : 1 WORK ORDER# : XL1237
HAWY CSR 090 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 90 GUYLI NE CONSTRUCTI ON, | NC. PETERSEN BROTHERS, | NC. CORAL CONSTRUCTI ON COMPANY
GLGOLAEECEEEEELO EASTON HILL- 205 LILA LANE 2008 EAST VALLEY HI GHWAY 10780 SW CLUTTER RD
01Y006 SHERWOOD OR 97140- 9563
PROJECT | M 0902( 194) BURLI NGTON WA 982333320 SUMNER WA 983909568 W LSONVILLE OR 970700347
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : 100195 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
12 TRAFFI C CONTROL SUPERVI SOR
260. 0000 HR 35. 0000 35. 0000 0. 00% 36. 2500 3.57% 35. 0000 0.00 %
9, 100. 00 9, 100. 00 0 9, 425. 00 325 9, 100. 00 0
13 CONSTRUCTI ON SI GNS CLASS A
208. 0000 S. F. 2.0000 6. 0000 200. 00% 9. 2000 360. 00 % 20. 0000 900. 00 %
416. 00 1, 248. 00 832 1, 913. 60 1,498 4,160. 00 3,744
14  REMOVE AND REPLACE PRECAST CONC. BARRIER - 10 FT. SECT.
8. 0000 EACH 400. 0000 230. 0000 -42.50% 215. 0000 -46.25% 650. 0000 62.50 %
3, 200. 00 1, 840. 00 -1, 360 1, 720. 00 -1, 480 5, 200. 00 2,000
15 REMOVE AND REPLACE PRECAST CONC. BARR - 12.5 FT. SECT.
189. 0000 EACH 400. 0000 287.5000 -28.13% 268. 7500 -32.81% 465. 0000 16. 25 %
75, 600. 00 54, 337. 50 -21, 263 50, 793. 75 - 24,806 87, 885. 00 12, 285
16  BARRI ER GLARE SCREEN
26790. 0000 L.F. 10. 0000 9. 9000 -1.00% 11. 9500 19.50% 11. 3000 13.00 %
267, 900. 00 265, 221. 00 -2,679 320, 140. 50 52,241 302, 727. 00 34, 827
OTHER | TEMS
17  REPAI R OF EXI STI NG BARRI ER
EST. 0.00% 0.00 % 0.00 %
31, 580. 00 31, 580. 00 31, 580. 00 31, 580. 00
18 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00% 0.00% 0.00 %
5. 00 5. 00 5.00 5.00
19 M NOR CHANGE
CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00
20 SPILL PREVENTI ON PLAN
L.S. 500. 00% -40.00% -20.00%
500. 00 3, 000. 00 2, 500 300. 00 -200 400. 00 -100
CONTRACT TOTAL $488, 220. 00 $482, 160. 50 -1.24% $522, 379. 25 7.00% $528, 390. 00 8.23%



DOT RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 30/ 2001
- * % * B| D CHECK REPORT * * = TI ME: 07: 50
PS&E JOB NO: 01Y006 REVI SION NO : 1 Bl DS OPENED ON : May 23 2001
CONTRACT NO: 006132 REGGON NO : 5 AWARDED ON : May 29 2001
VERSI ON NO : 1 WORK ORDER# : XL1237
W CSR 090 e 4TH BIDDER -------
TTLE : éngDOCREEK TO EASTON HI LL CONCRETE BARRIER, I NG
GLARE SCREEN 2615 W CASINO RD SUITE 2G
01Y006
PROJECT - 1M 0902(194) EVERETT WA 982042109
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : 100183
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 78.57%
28, 000. 00 50, 000. 00 22,000
TRAFFI C
2 REPAIR | MPACT ATTENUATOR
EST. 0. 00%
2, 500. 00 2, 500. 00
3 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 6, 000. 0000 3, 500. 0000 -41.67%
12, 000. 00 7, 000. 00 -5,000
4  OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
960. 0000 HR 30. 0000 30. 0000 0. 00%
28, 800. 00 28, 800. 00 0
5 PERMANENT S| GNI NG
L.S. -30.00%
5, 000. 00 3, 500. 00 -1, 500
6 SEQUENTI AL ARROW SI GN
240. 0000 HR 4. 0000 10. 0000 150. 00%
960. 00 2, 400. 00 1, 440
7 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 4, 000. 0000 2, 500. 0000 -37.50%
8, 000. 00 5, 000. 00 -3,000
8 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
480. 0000 HR 5. 0000 10. 0000 100. 00%
2, 400. 00 4,800. 00 2,400
9 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 400. 00%
2, 000. 00 10, 000. 00 8, 000
10 TRAFFI C CONTROL LABOR
260. 0000 HR 33. 0000 35. 0000 6.06 %
8, 580. 00 9, 100. 00 520
11 TRAFFI C CONTROL VEHI CLE
24. 0000 DAY 70. 0000 100. 0000 42.86%
1, 680. 00 2, 400. 00 720



DOT_RGGBO1

PS&E JOB NO: 01Y006

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D CHECK REPORT * * *

DATE: 04/ 30/2001
TI ME: 07:50

BI DS OPENED ON : May 23 2001

CONTRACT NO: 006132 REGGON NO : 5 AWARDED ON : May 29 2001
VERSI ON NO : 1 WORK ORDER# : XL1237
W CSR 090 e 4TH BIDDER -------
TTLE : éngDOCREEK TO EASTON HI LL CONCRETE BARRIER, I NG
GLARE SCREEN 2615 W CASINO RD SUITE 2G
01Y006
PROJECT - 1M 0902(194) EVERETT WA 982042109
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : 100183
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
12 TRAFFI C CONTROL SUPERVI SOR
260. 0000 HR 35. 0000 40. 0000 14.29%
9, 100. 00 10, 400. 00 1, 300
13 CONSTRUCTI ON SI GNS CLASS A
208. 0000 S. F. 2.0000 10. 0000 400. 00%
416. 00 2, 080. 00 1, 664
14  REMOVE AND REPLACE PRECAST CONC. BARRIER - 10 FT. SECT.
8. 0000 EACH 400. 0000 400. 0000 0. 00%
3, 200. 00 3, 200. 00 0
15 REMOVE AND REPLACE PRECAST CONC. BARR - 12.5 FT. SECT.
189. 0000 EACH 400. 0000 450. 0000 12.50%
75, 600. 00 85, 050. 00 9, 450
16  BARRI ER GLARE SCREEN
26790. 0000 L.F. 10. 0000 10. 5000 5.00%
267, 900. 00 281, 295. 00 13, 395
OTHER | TEMS
17  REPAI R OF EXI STI NG BARRI ER
EST. 0. 00%
31, 580. 00 31, 580. 00
18 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00%
5. 00 5. 00
19 M NOR CHANGE
CALC 0. 00%
-1.00 -1.00
20 SPILL PREVENTI ON PLAN
L.S. 100. 00%
500. 00 1, 000. 00 500
CONTRACT TOTAL $488, 220. 00 $540, 109. 00 10. 63%



